

ADDENDUM #12

KITSAP TRANSIT
Request for Proposals
Bow Loading Ferry Vessel Design Build
RFP #KT 17-559
November 27, 2017

60 Washington Ave. Ste.
200
Bremerton, WA 98337
Phone: 360.479.6962
Fax: 360.377.7086

www.kitsaptransit.org



Clarification, Additions, Revisions and Corrections:

Clarification: Kitsap Transit has received multiple requests to extend the Proposal due date to accommodate conflicts with the holidays and marine trade show schedules. As such, Kitsap Transit is extending the due date for Proposals to **NO LATER THAN 2:00 PM Pacific Time January 12, 2018** (see revised schedule below).

Clarification: Kitsap Transit is working on gathering answers to all questions that they have received as of November 26, 2017. Kitsap Transit will provide answers to all outstanding questions by end of business December 5, 2017 (see revised schedule below)

Clarification: The liquidated damages language will be released in an Addendum by the end of business December 4, 2017.

Clarification: Kitsap Transit will accept question regarding the liquidated damages language until December 11, 2017 and all answers for liquidated damages will be provided by end of business December 15, 2017 (see revised schedule below)

Revise: Revise Step 2 Attachment C "Award Schedule" as follows (shaded area reflects the addition of liquidated damages questions):



ADDENDUM #12

ATTACHMENT C [Revised]

STEP 2 and AWARD SCHEDULE

KT shall make best efforts to maintain the Contract Award Schedule contained herein, as may be adjusted and/or modified by issuance of Addenda. However, failure to do so will not affect KT's rights under these documents.

Event	Estimated Completion
KT Release Step 2 Technical Proposal	October 6, 2017
Last Day to Submit Round 1 Question for Step 2	October 24, 2017
KT Answers to Round 1 Questions for Step 2	October 30, 2017
Last Day to Submit Round 2 Question for Step 2	November 10, 2017
KT Answers to Outstanding Questions	November 16 December 5, 2017
Last Day to Submit Questions Regarding Liquidated Damages	December 11, 2017
KT Answers to Liquidated Damages Questions	December 15, 2017
Step 2 Proposals Due	NO LATER THAN 2:00 PM December 1, 2017 January 12, 2018
KT Evaluation of Step 2 Complete	December 8, 2017 February 2, 2018
Interviews (if necessary)	Week of December 18 February 12, 2018
KT Determines "Best Value" Proposal	December 26 February 19, 2018
Notice of Intent to Award Issued	December 26 February 19, 2018
Buy America Documentation Due	December 29, 2017 March 2, 2018
Buy America Audit Complete	January 26 April 2, 2018
KT Board Award of Contract	February 6 March 6, 2018

All other terms and conditions remain the same.

END ADDENDUM 12