

ADDENDUM #18

KITSAP TRANSIT
Request for Proposals
Bow Loading Ferry Vessel Design Build
RFP #KT 17-559
January 8, 2018

60 Washington Ave. Ste.
200
Bremerton, WA 98337
Phone: 360.479.6962
Fax: 360.377.7086

www.kitsaptransit.org



Clarification, Additions, Revisions and Corrections:

Revise: Step 2 Proposal Due Date to To Be Determined (TBD) (Addendum #12 revised the proposal due date to **January 12, 2018**) A new due date will be determined after the 2nd Pre-Proposal meeting tentatively scheduled for mid-January:

Event	Estimated Completion
Step 2 Proposals Due	NO LATER THAN 2:00 PM December 1, 2017 January 12, 2018 TBD
KT Evaluation of Step 2 Complete	December 8, 2017 February 2, 2018
Interviews (if necessary)	Week of December 18 February 12, 2018
KT Determines "Best Value" Proposal	December 26 February 19, 2018
Notice of Intent to Award Issued	December 26 February 19, 2018
Buy America Documentation Due	December 29, 2017 March 2, 2018
Buy America Audit Complete	January 26 April 2, 2018
KT Board Award of Contract	February 6 March 6, 2018

All other terms and conditions remain the same.

END ADDENDUM 18

