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KITSAP TRANSIT 
Request for Proposals 
Bow Loading Ferry Vessel Design Build 
RFP #KT 17-559 
March 5, 2018 

 

Recap of 1/22/18 Meeting and Actions Planned: 

 

Kitsap Transit staff, Elliot Bay Design Group and KPFF invited the shipyards that were in the 
competitive range for the above referenced project to a round table discussion. The intent of the 
meeting was to establish a general understanding of the proposed shipyards concerns regarding the 
specifications and solicitation requirements. 

 

 Shipyard Concerns: 

 

1. The shipyards are concerned that the engineer’s estimate for this project and the actual cost for the 
required vessel are not congruent. Many of the shipyards feel that in order to meet the requirements of 
the solicitation, the proposed cost will be much higher that the estimate and will render their Proposals 
non-responsive.  

 

2. Many of the shipyards were concerned about the ambiguity of the engine requirement. Was Kitsap 
Transit interested in a twin engine set up or a quad engine? There are many advantages/disadvantages 
to both with the major components being cost and market availability. The shipyards requested that 
Kitsap Transit declare which engine arrangement that they require. 
 

3. Kitsap Transit has requested a deck height of 8 feet but side loading would be at 6 feet. These height 
requirements going to reduce seakeeping capabilities of the vessel. 
 

4. How is Kitsap Transit going to measure speed? The RFP has language that talks about being able to 
cross in a certain amount of time with maneuvering and 7 minute dwell times. The shipyard won’t be 
able to measure how Kitsap Transit has to maneuver on either end of their runs and how the dock 
procedures will increase crossing times. The shipyards request that Kitsap Transit measure the speed 
of the vessel.  
 

5. The language in the proposed Contract makes a good attempt to supply incentives for early competition 
and penalties for failure to meet certain specification. The criteria to achieve these incentives and 
penalties are vague. Will Kitsap Transit provide more precise language for the application of these 
provisions to create a level playing field for all vendors? Shipyards also feel like this should be ironed 
out before Bids are received not negotiated after award to ensure that all Bidders have the same 
requirements.  
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6. There is language in the specifications requiring the measurement of wake wash but there aren’t any 
wake sensitive areas on the proposed routes. In order to measure wake energy, there will be additional 
engineering costs. Why does Kitsap Transit want this information and/or can it be removed? 
 

7. Does Kitsap Transit have a Motion Sickness Index (MSI) that needs to be met? 
 

8. Many of the shipyards feel that the spare parts requirements are very extensive and with most of the 
suppliers having a local presence, the shipyards recommend reducing the spare part list.  
 

9.  Will Kitsap Transit consider raising the page limit of the Proposal to accommodate a complete 
proposal?  
 

10. Can Kitsap Transit provide the actual weight of the WFS apron as it will apply to bow loading for the 
proposed vessels? 
 

11. The shipyards have concerns over a few of the Contract provisions in addition to the Liquidated 
Damages and Early Completion, the Warranty Clause appears to puts a non-standard warranty period 
on the shipyards and other non-standard clauses. 
 

 Kitsap Transit’s Actions to be Taken: 

 

It is anticipated that Kitsap Transit will release an Addendum addressing the concerns raised during 
this meeting. The Addendum will cover the following topics: 

 

1. Kitsap Transit has taken all of the information from the points above and will incorporate the answers in 
to a revised set of Vessel Specifications. Kitsap Transit will provide the answers requested. The Draft 
Contract will be revised to address the concerns discussed above.  
 

2. Kitsap Transit will complete an updated Engineer’s Opinion of Cost to better reflect the actual costs for 
providing the specified vessels in today’s market. 
 

3. Kitsap Transit will provide all Proposer’s with a revised schedule for the subject solicitation.   

 

    

The above mentioned Addendum will be released on approximately March 19, 2018. 

 

All other terms and conditions remain the same. 
  

END ADDENDUM 19 
 

Please remember to acknowledge this addendum on your bid sheet. 
 

 


